Saturday, 4 May 2019 10:31:49

DashBoard Blue English Logout

Welcome **H T MOHAN DAS** | Supported Browser Versions are: IE11, Mozilla Firefox 47,48,49,50 and 51. | Due to Security reasons, use of multi-tab/multi-instance of browser is disabled in eProcurement portal.

My Profile Indent Management Tender Management Catalogue Management Payment Contract Management Auction Management Project Management Reservation Allocation

Track Record

Process Name	Task Details	Assigned To	Created On	Started On	Completed On	Decision	Comments	Approval Document	Uploaded Documents	Status
Financial Bid Evaluation	Approve Financial Evaluation for Tender BBMP/2018-19/OW/WORK_INDENT34770	bbmp_ce_yel-PARAMESHWARAIAH R L CE YELAHANKA	03/05/2019 13:36:53	03/05/2019 18:11:02	03/05/2019 18:12:31	Approve	The recommendation of EE is approved	Approved Document		Completed
Financial Bid Evaluation	Provide Clarification for Commercial Evaluation of Tender BBMP/2018-19/OW/WORK_INDENT34770	bbmp_ee2_yel-H T MOHAN DAS	03/05/2019 12:36:51	03/05/2019 13:33:42	03/05/2019 13:36:53	Approve	Two Bidders Participated for this work L1 Bidder NARAYANARAO S ( ) Quoted RS 620705.30 (L1)- -7.2995 below the Tender Amount, L2 Bidder THIMMEGOWDA J M ( ) Quoted RS 640152.30 (L2)- -4.3952. below the Tender Amount, Hence the Rates Quoted By L1 Bidder NARAYANARAO S ( ) Quoted RS 620705.30 (L1)- -7.2995 below the Tender Amount Recommended for Kind Approval.	Approved Document		Completed
Financial Bid Evaluation	Approve Financial Evaluation for Tender BBMP/2018-19/OW/WORK_INDENT34770	bbmp_ce_yel-PARAMESHWARAIAH R L CE YELAHANKA	26/04/2019 13:38:59	26/04/2019 18:54:30	03/05/2019 12:36:51	Approve	Please clarify	Approved Document		Completed
Financial Bid Evaluation	Financial Evaluation for Tender BBMP/2018-19/OW/WORK_INDENT34770	bbmp_ee2_yel-H T MOHAN DAS	25/04/2019 12:37:52	25/04/2019 12:37:58	26/04/2019 13:38:59	Approve	Two Bidders Participated for this work L1 Bidder NARAYANARAO S ( ) Quoted RS 620705.30 (L1)- -7.2995 below the Tender Amount, L2 Bidder THIMMEGOWDA J M ( ) Quoted RS 640152.30 (L2)- -4.3952. below the Tender Amount, Hence the Rates Quoted By L1 Bidder NARAYANARAO S ( ) Quoted RS 620705.30 (L1)- -7.2995 below the Tender Amount Recommended for Kind Approval.	Approved Document		Completed
Financial Bid Evaluation	Start Commercial Bid Evaluation	bbmp_ee2_yel-H T MOHAN DAS	25/04/2019 12:37:52	25/04/2019 12:37:52	25/04/2019 12:37:52	Submit		Approved Document		Completed
Bid Evaluation	Add Scrutiny Committee Representative For Evaluation of Tender BBMP/2018-19/OW/WORK_INDENT34770	bbmp_ee2_yel-H T MOHAN DAS	25/04/2019 12:37:44	25/04/2019 12:37:48	25/04/2019 12:37:51	Completed				Completed
Bid Evaluation	Financial Bids Opening for BBMP/2018-19/OW/WORK_INDENT34770	bbmp_ee2_yel-H T MOHAN DAS	25/04/2019 12:37:14	25/04/2019 12:37:20	25/04/2019 12:37:43	Completed				Completed
Bid Evaluation	Verify EMDs for tender BBMP/2018-19/OW/WORK_INDENT34770	bbmp_ee2_yel-H T MOHAN DAS	24/04/2019 16:00:34	25/04/2019 11:27:34	25/04/2019 12:37:14	Completed				Completed
Bid Evaluation	Tender Opening for BBMP/2018-19/OW/WORK_INDENT34770	bbmp_ee2_yel-H T MOHAN DAS	20/03/2019 16:05:00	09/04/2019 15:14:53	24/04/2019 16:00:34	Completed				Completed
Bid Evaluation	Start Bid Evaluation	bbmp_ee2_yel-H T MOHAN DAS	20/03/2019 16:05:00	20/03/2019 16:05:00	20/03/2019 16:05:00	Submit		Approved Document		Completed

Comparative Statement

Tender Nu: BBMP/2018-19/OW/WORK_INDENT34770
Tender Na: Repairs and maintenance of existing Dry waste collection center building at Palanahalli in ward no 5

SNo	Item Name	Item Code	Unit	Estimate Q	Estimate Rate	Total Amou	NARAYANARAO S ( ) Quoted Ra	Total Amount
1	Earthwork e	1	Cum	34.56	204.12	7054.3872	189.22	6539.4432
2	KSRB-4-1.3	2	cum	34.7	5256.36	182395.69	4872.65	169080.955
3	KSRB 5.2-2	3	cum	10.8	4359.96	47087.568	4041.68	43650.144
4	KSRB 5.3-3	4	cum	8.64	5405.4	46702.656	5010.81	43293.3984
5	KSRB 4-1.7	5	cum	2.52	5491.8	13839.336	5090.9	12829.068
6	Providing flu	6	sqm	14.4	104.76	1508.544	97.11	1398.384
7	KSRB 4.2.2	7	Cum	5.8	6371.66	36955.628	5906.53	34257.874
8	KSRB 4.9.2	8	Qtl	0.52	64243.42	33406.578	59553.65	30967.898
9	Providing ar	9	Cum	20.25	6231.74	126192.73	5776.82	116980.605
10	KSRB 2.3 : I	10	Cum	34.56	137.16	4740.2496	127.15	4394.304
11	KSRB 15-17	11	Sqm	578	90.72	52436.16	84.1	48609.80
12	SKSRB 15-	12	Sqm	540	90.72	48988.80	84.1	45414.00
13	Providing ar	13	no	23.04	1161	26749.44	1076.25	24796.80
14	KSRB 8.6-5	14	M	30	429.84	12895.20	398.46	11953.80
15	Providing ar	15	mtrs	20	135	2700.00	125.15	2503.00
16	25mm dia C	16	mtrs	20	178.2	3564.00	165.19	3303.80
17	32mm dia C	17	mtrs	15	232.2	3483.00	215.25	3228.75
18	KSRB 11-5	18	Each	1	5540.4	5540.40	5135.95	5135.95
19	KSRB 11-11	19	no	1	4196.88	4196.88	3890.51	3890.51
20	KSRB 13-11	20	no	1	9144.36	9144.36	8476.82	8476.82

Total Summary Amount	669581.61	620705.30	0.00
% against Estimated Rate		-7.2995	
% against CSR			
Total Bid Amount		620705.30 (L1)	